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GOVERNMENT OF PUDUCHERRY 
PROJECT IMPLEMENTATION AGENCY 

EMERGENCY TSUNAMI RECONSTRUCTION PROJECT  
KARAIKAL 
*~*~*   

No.3055/PIA/EE/K19-CH/08-09                                                 Date : 25/02/2009  
 

TENDER  NOTICE 
 
 The Executive Engineer, Project Implementation Agency, Karaikal invites the tenders for 

the construction of works detailed in the table on behalf of Project Implementation Agency, 

sealed Item Rate tenders from the contractors Registered with the PWD., Karaikal in appropriate 

class (for P.W.D Works in the U.T. of Puducherry & Karaikal).  

Name of work 
Approximate 
Estimate cost 

(Rs.) 

Earnest 
money 
deposit 
(Rs.) 

Cost of 
Tender 

Document 
(Rs.) 

Eligibility 
of contra-

ctors 

Time 
allowed 

(2) (3) (4) (5) (6) (7) 

Construction of Community 
Hall cum Cyclone Shelter at 
K19-Keezhavanjore village in 
Karaikal region. 

52,73,645/- 1,05,475/- 
1000/- 
+4% VAT 

Class III 
and above 

Six (6) 
months 

 

(i) Last date & time for the receipt of application for  :   11.03.2009 4.00 p.m 

issue of tender schedules      

(ii) Last date & time for issue of tender schedules      :   13.03.2009 5.00 p.m 

(iii) Last date & time for receipt of tenders          :  16.03.2009 3.30 p.m 

(iv) Date & time of opening of tenders    :   16.03.2009 4.00 p.m 

 
 Tender will be received by the Executive Engineer, Project Implementation Agency, 

Karaikal as per the date and time mentioned above.  

 Tender forms and conditions of contract can be had from the Office of the Executive 

Engineer, Project Implementation Agency, Karaikal, on Payment of Rs.1000/- (Rupees One 

thousand only) plus VAT Tax @ 4.00% by cash as cost of tender (non refundable) but in case of 

tender schedule being downloaded the cost of tender is payable in the form of Demand Draft in 

favour of the Executive Engineer, Project Implementation Agency, Karaikal, and shall be enclosed 

in the envelope superscribing as “EMD/Cost of Tender Schedule” and on depositing of  

Rs.1,05,475/- (Rupees One lakh five thousand four hundred seventy five only) as EMD in the 

column 4 above. 

 The Earnest money should be deposited by receipt of Treasury Challan / Deposit at call 

receipt of a Scheduled bank / Fixed Deposit receipts of a Scheduled bank / Demand Draft of a 

Scheduled bank and submitted along with the application requesting the tender schedule.  The 

Earnest money should be drawn in favour of the Executive Engineer, Project Implementation 

Agency, Karaikal. 
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Tender schedule can also be downloaded by the contractors from the website 

www.karaikal.nic.in.  But the contractors who had downloaded the NIT from the website shall 

follow the procedure prescribed below. 

 

1. The contractors who had downloaded the NIT from the website shall submit the Tender 

schedule in two envelopes sealed in a single cover.  The first envelope shall be placed with 

required amount of cost of Tender Schedule, EMD in the prescribed format drawn on or 

before the scheduled date of receipt of applications and proof of documents on their 

eligibility as per the conditions of Tender Notice and the list of works on hand and the 

envelope shall be super scribe as ‘EMD’ / Cost of schedule” and the other envelope shall be 

super scribed as “TENDER SCHEDULE” wherein the duly filled NIT shall be placed and 

sealed.  

 

2. The contractor who had purchased the tender schedule directly from the office shall also 

submit tender in two envelopes sealed in a single cover.  The first envelope shall be placed 

with copy of receipt of cost of tender schedule, proof of document for remittance of EMD 

while purchasing the tender schedule and the list of work on hand and the envelope shall 

be super scribed as ‘EMD/Cost of Schedule’ and in the other envelope superscribing 

‘Tender Schedule’ wherein the duly filled NIT shall be placed and sealed. 

 

3. On the scheduled date of opening, the tender schedules of the contractor who had 

downloaded the schedules/purchased the Tender Schedules from the office, the cover 

superscribing ‘EMD/Cost of Schedule’ shall be opened first and on fulfillment of furnishing 

the details of cost tender schedule/payment of EMD/eligibilities/list of works on hand as 

mentioned above only the other envelope superscribing as ‘Tender Schedule’ will be 

opened.  The contractor’s Envelope ‘Tender Schedule’ who do not satisfy the Press 

Notice conditions will be returned unopened. 

 

If the opening day of tender happens to be a Public Holiday the same will be opened next 

working day. 

 

The time allowed for carrying out the work will be 6 (Six) months including monsoon 

period from the tenth day after the date of written order to commence the work. 

 

 

 
Sd/- 

EXECUTIVE ENGINEER 
PROJECT IMPLEMENTATION AGENCY 

KARAIKAL 

 



NOTICE INVITING TENDER

Tender for the work of : Construction of Community Hall cum

  Cyclone Shelter at K19-Keezhavanjore

  village in Karaikal region.

Approximate cost put to tender : Rs.52,73,645/-

Earnest money deposit : Rs.1,05,475/-

Date of tender : 16.03.2009 3.30 p.m

This tender contains : 68 (sixty) pages only

  (including tender notice)

Time allowed for the work : 6 (Six) months including

                                    moonsoon period

1. Name of the contractor :

2. Class of contractor :

3. Date of application for tender :

4. Date of receipt of application :

5. Date of issue of tender :

6. Receipt No. and date :
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PWD Form 6

GOVERNMENT OF PUDUCHERRY

PROJECT IMPLEMENTATION AGENCY

NOTICE  INVITING  TENDER

1. Item rate  tenders are invited on behalf of Project Implementation Agency from approved and

eligible contractors of C.P.W.D. and those of appropriate list of P & T, M.E.S. and Puducherry State P.W.D. for

the work of Construction of Community Hall cum Cyclone Shelter at K19-Keezhavanjore village

in Karaikal region.

  The enlistment of the contractor should be valid on the last date of sale of tender.

1.1 The work is estimated to cost Rs.52,73,645/- This estimate, however, is given merely as a

rough guide.

1.2 “The Executive Engineer, Project Implementation Agency, Karaikal invites the tenders for the

construction of works detailed in the table on behalf of Project Implementation Agency, sealed Item Rate

tenders from the contractors Registered with the PWD., Puducherry  in appropriate class (for P.W.D Works in

the U.T. of Puducherry & Karaikal) ”.

2. Agreement  shall be drawn with the successful tenderer on prescribed Form No. 7/8 which is

available with Project Implementation Agency, Karaikal. Tenderer  shall quote his rates as per various  terms

and conditions of the said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 6 (Six) months including moonsoon period from

the date of written orders to commence the work or from the first date of handing over of the site, whichever is

later, in accordance with the phasing, if any indicated in the tender documents.

4. The site for the work is available.

OR

The site for the work shall be made available in parts as specified below :—

..............................................................................................................................................................

5. Receipt of applications for issue of forms will be stopped by 4.00 p.m. two days  before

the date fixed for opening of tenders. Issue of tender forms will be stopped two days before the date

fixed for opening of tenders.

Tender documents consisting of plans, specifications, the schedule of quantities of the various

classes of work to be done and the set of terms and conditions of contract to be complied with by

the contractor whose tender may be accepted and other necessary documents can be seen in the
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Office of the Executive Engineer, Project Implementation Agency, Karaikal, between 11.00 a.m.

and 4.00 p.m. everyday  except on Saturdays, Sundays and Public Holidays. Tender documents,

excluding standard form, will be issued from his office, during the hours specified above, on payment of

Rs.1000/- in cash + VAT@ 4%

6. The tender shall be accompanied  by  earnest money of Rs.1,05,475/- in Cash

Receipt(upto 10,000/-)  / Treasury Challan / Deposit at Call Receipt of a Scheduled Bank / Fixed

Deposit Receipt of a Scheduled Bank / Demand Draft of a Scheduled Bank issued in favour of the

Executive Engineer, Project Implementation Agency, Karaikal, the amount being credited to the

Executive Engineer, Project Implementation Agency,  Karaikal when an amount of earnest money is

more than Rs.5 lakhs, part of earnest money is acceptable in the form of bank guarantee is also. In

such cases minimum 50 % of earnest money or Rs.20 lakhs whichever is less will have to be

deposited in form prescribed above and balance can be accepted in the form of bank gurantee

issued by a scheduled bank. The fixed deposit receipt shall be accepted only if it is valid for six

months or more after the last date of receipt of tenders and is pledged in favour of the Executive

Engineer, Project Implementation Agency, Karaikal.

7. Tenders, which should always be placed in sealed envelope, with the name of the work

and due date written on the envelopes, will be received by the Executive Engineer, Project

Implementation Agency, Karaikal upto 3.30 p.m. on 16.03.2009 and will be opened by him or his

authorised representative in his office on the  same day at  4. 00 p.m.

8. The contractor shall be required to place the earnest money and the tender in separate

sealed envelopes marked "Earnest Money" and "Tender" respectively. Both the envelopes  shall

then be placed in another sealed envelope and submitted to the tender  inviting authority in the

usual manner. The officer opening the tenders shall first open the envelope containing the earnest

money. If the earnest money if found to be in order, only then the officer shall proceed further with

opening the tender. In case the earnest money is not deposited or is not in order, the tender shall be

returned to the tenderer unopened either on the spot, if the tenderer is present, or later by post.

Only a mentioned this effect shall be made in the tender opening register.

9. The description of the work is as follows :—

Construction of Community Hall cum Cyclone Shelter at K19-Keezhavanjore village in Karaikal

region. Copies of other drawings and documents pertaining to the works will be opened  for inspection by the

tenderers at the office of the above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is
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practicable), the form and nature of the site, the means of access to the site, the accommodation

they may require and in general shall themselves obtain all necessary information as to risks,

contingencies and other circumstances which may influence or affect their tender. A tenderer shall

be deemed to have full knowledge of the site whether he inspects it or not and no extra charges

consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be responsible

for arranging and maintaining at his own cost all materials, tools and plants, water, electricity

access, facilities for workers and all other services required for executing the work unless otherwise

specifically provided for in the contract documents. Submission of a tender by a tenderer implies

that he has read this notice and all other contract documents and has made himself aware of the

scope and specifications of the work to be done and of conditions and rates at which stores, tools

and plants, etc. will be issued to him by   Project Implementation Agency, Karaikal, and local

conditions and other factors having a bearing on the execution of the work.

10. The competent authority  on behalf of Project Director, Project Implementation Agency

does not bind to accept the lowest or any other tender and reserves to himself  the authority to any

or all the tenders received without the assignment of a reason. All tenders, in any of the prescribed

conditions are not fulfilled or any condition including that of conditional rebate is put forth by the

tenderer, shall be summarily rejected.

11. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited

and the tenders submitted by the contractors who resort to canvassing will be liable to rejection.

12. The competent authority on behalf of  Project Implementation Agency, Karaikal  reserves

to himself the right of accepting the whole or any part of the tender and the tenderer shall be bound

to perform the same at  the rate quoted.

13. The contractor shall not be permitted to tender for works in the  Project Implementation

Agency (responsible for award and execution of contracts) in which his near relative is posted as

Divisional  Accountant or as an officer in any capacity between the grades of Joint Project

Director(Technical) and Assistant Engineer (both inclusive). He shall, also intimate the names of

persons who are working with him in any capacity or are subsequently employed by him and who

are near relatives to any Gazetted Officer in the  Project Implementation Agency. Any breach of  his

condition by the contractor would render him liable to be removed from the approved list of contractors

of this Project Implementation Agency.

14. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or

Administrative duties in an Engineering Department of the Government of Puducherry is allowed to

work as a contractor for a period of two years after his retirement from Government service, without

the previous permission of the Government of Puducherry in writing. This contract is liable to be

cancelled if either the contractor or any of his employees is found any time to be such a person who

had not obtained the permission of the Government of Puducherry as aforesaid before submission of

the tender or engagement in the contractors service.

15. The tender for the works shall remain open for acceptance for a period of sixty days

from the date of opening of tenders. If any tenderer withdraws his tender before the said period or
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issue of letter of acceptance which ever is earlier or makes any modifications in the terms and

conditions of the tender which are not acceptable to the department, then the Government  without

prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as

aforesaid.

 Sales tax, purchase tax, turnover tax or any other tax on material in respect of this

contract shall be payable by the contractor and  Project Implementation Agency,  will not entertain

any claim whatso ever in respect of the same. This  work is covered under section 78 of Puducherry

Value Added Tax ordinance, 2007 and hence the contractor is liable to pay a VAT at 2.80 % of work

done and the same has been included in the estimate cost put to tender.

16.  This notice inviting tender shall form a part of the contract document. The successful

tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 10 days

from the stipulated date of start of the work sign the contract, consisting of—

(a) The notice inviting tender, all the documents including additional conditions,

 specifications and drawings, if any, forming the tender as issued at the time of

invitation of tender and acceptance thereof together with any correspondence leading

thereto.

(b) Standard Form 8.

Signature of Divisional Officer/

Subdivisional Officer

......................................................................

For and on behalf of Project Implementation Agency



8

GOVERNMENT OF PUDUCHERRY

PROJECT IMPLEMENTATION AGENCY

STATE:  PUDUCHERRY CIRCLE: JOINT PROJECT DIRECTOR (T)

PUDUCHERRY

REGION:  KARAIKAL DIVISION: EXECUTIVE ENGINEER

KARAIKAL

SUB-DIVISION: ASSISTANT ENGINEER

       KARAIKAL

ITEM RATE TENDER AND CONTRACT FOR WORKS

(A) Tender for the work of  Construction of Community Hall cum Cyclone Shelter at K19-

Keezhavanjore village in Karaikal region.

(i) To  be  submitted by 3.30 p.m. on 16.03.2009 to the Executive Engineer, Project

Implementation Agency, Karaikal.

(ii) To be opened in the presence of tenderers  who may be present at 4.00 p.m. on

16.03.2009 in the Office of the Executive Engineer/ Project Implementation Agency, Karaikal

Issued to : ................................................................................................................

(Contractor)

Signature of officer issuing the documents : .....................................................................................

Designation :  Executive Engineer, Project Implementation Agency, Karaikal.

Date of issue : ...........................................................

       Form 7/8
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TENDER

I/We have read and examined the notice inviting tender, Schedule A,B,C,D,E  and F.

Specifications applicable, drawings and designs, general rules and directions, conditions of contract,

clauses of contract, special conditions, schedule of rates and other documents and rules referred

to in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Project Implementation

Agency, Karaikal within the time specified in Schedule 'F', viz., schedule of quantities and in

accordance in all respects with the specifications, designs, drawings and instructions in writing

referred to in Rule-1 General and Directions and in Clause 11 of the Conditions of Contract and with

such materials as are provided for, by, and in respects in accordance with, such conditons so far as

applicable.

We agree to keep the tender open for sixty (60) days from the due date of submission therefore and

not make any modifications in its terms and conditions.

A sum of Rs.1,05,475/- (Rupees one lakh five thousand four hundred and seventy five only) is hereby

forwarded in cash (upto Rs.10,000/-) /Receipt/Treasury challan/ Deposit at call Receipt of a Scheduled bank

as earnest money. If I/We, fail to commence the work specified I/We agree that the said Executive Engineer,

Project Implementation Agency, Karaikal or his successors in office shall without prejudice to any other right

or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said earnest money shall be

retained by him towards security deposit to execute all the works referred to in the tender documents upon

the terms and conditions contained or referred to therein and to carry out  such deviations as may be ordered,

up to maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to

be determined in accordance with the provision contained in Clauses 12.2 and 12.3 of the tender  form.

I/We hereby declare that I/we shall treat the tender documents, drawings and other records connected

with the work as secret/confidential documents and shall not communicate information/derived therefrom to

any person other than a person to whom I/we am/are authorised to communicate the same or use the

information in any manner prejudical to be safety of the Project Implementation Agency.

I/We agree that should I/we fail to commence that work specified in the above memorandum, and

amount equal to the amount of the earnest money mentioned in the form of invitation of tender and the

performance guarantee  shall be absolutely forfeited by the Executive Engineer, Project Implementation Agency,

Karaikal  or his successors in office and the same may at the option of the competent authority on behalf of

the Project Implementation Agency be recovered without prejudice to any other right or remedy available in

law out of the deposit in so far as the same may extend in terms of the said bond and in the event of deficiency

out of any other money due to me/us under this contract or otherwise.

Dated............................ Signature of Contractor

Postal Address

Witness :

Address :

Occupation :
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder)

is accepted by me for and on behalf of the  Project Implementation Agency for a sum of

Rs................................................(Rupees..............................................................................................

............................................................................................................................................................. )

The letters referred to below shall form part of this Contract Agreement :–

(a)

(b)

(c)

For and on behalf of Project Implementation Agency

                                                                                                       Signature........................................

                                                                                          Designation.....................................

  Dated...................................
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 PROJECT IMPLEMENTATION AGENCY

EMERGENCY TSUNAMI RECONSTRUCTION PROJECT

KARAIKAL

GENERAL  RULES  AND  DIRECTIONS

1. All works proposed for execution by contract will be notified in a form of invitation to tender

pasted in public places and signed by the officer inviting tender or by publication in news papers as the case

may be.

This form will state the work to be carried out, as well as the date for submitting and opening tenders

and the time allowed for carrying out the work, also the amount of earnest money to be deposited with the

tender and the amount of the security deposit to be deposited by the successful tenderer and the percentage,

if any, to be deducted from the bills. Copies of the specification, designs and drawings and any other documents

required in connection with the work signed for the purpose of identification by  the officer inviting tender shall

also be open for inspection by the  contractor  at  the office of  officer inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner

thereof or, in the event of the absence of any partner, it must be signed on his behalf by a person holding

a power-of-attorney authorising him to do so, such power-of-attorney to be produced with the tender, and it

must disclose that the firm is duly registered under the Indian Partnership Act, 1952.

3. Receipts for payments made on account of work, when executed by a firm, must also be signed

by all the partners, except where the contractors are described in their tender as a firm, in which case the

receipts must be signed in the name of the firm by one of the partners, or by some other person having

authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is

willing to undertake each item of the work. Tenders, which propose any alteration in the work specified in the

said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other

conditions of any sort, will be liable to rejection. No single tender shall include more than one work but

contractors  who wish to tender for two or more works shall submit separate tender for each. Tenders shall

have the name and number of the work to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring

fifty paise and less and considering more than fifty paise as rupee one.
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4A. In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at

what percentage below / above (in figures as well as in words) the total estimated cost given in Schedule

of Quantities at Schedule 'A' he will be willing to execute the work. Tenders, which propose any alteration

in the work specified in the said form of invitation to tender, or in the time allowed for carrying out the

work, or which contain any other conditions of any sort, will be liable to rejection. No single tender shall

include more than one work, but contractors who wish to tender for two or more works shall submit

separate tender for each. Tender shall have the name and number of the works to which they refer, written

on the envelopes.

5. The officer inviting tender or of his duly authorised Assistant will open tenders in the presence

of any intending contractors who may be present at the time, and will enter the amount of the several

tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a receipt

for the earnest money forwarded therewith shall thereupon be given to the contractor who shall

thereupon for the purpose of identification sign copies of the specifications and other documents mentioned

in Rule-1. In the event of a tender being rejected, the earnest money forwarded with such unaccepted

tenderers shall thereupon be returned to the contractor remitting the same, without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will

not be bound to accept the lowest or any other  tender.

7. The receipt of an Accountant or Clerk for any money paid by the contractor will not be

considered as any acknowledgment or payment to the officer inviting tender and the contractor shall be

responsible for seeing that he procures a receipt signed by the officer inviting tender or a duly authorised

cashier.

8. The memorandum of  work tendered for and the schedule of materials to be supplied by

Project Implementation Agency and their issue rates, shall be filled and completed in the office of the

officer inviting tender before the tender form is issued. If a form is issued to an intending tenderer without

having been so filled in and incomplete, he shall request the office to have this done before he completes

and delivers his  tender.

9. The tenderers shall sign a declaration under the Officials Secret Act, 1923 for maintaining

secrecy of the tender documents, drawings or other records connected with the work given to them. The

unsuccessful tenderers shall return all the drawing  given to them.

10. In the case of item rate tenders, only rates quoted shall be considered. Any tender

containing percentage below / above the rates quoted is liable to be rejected. Rates quoted by the

contractor in item rate tender in figures and words shall be accurately filled in so that there is no

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates

which correspond with the amount worked out by the contractor shall unless otherwise proved be

taken as correct. If the amount of an item is not worked out by the contractor or it does not correspond

with the rates written either in figures or in words then the rates quoted by the contractor in words

shall be taken as correct. Where the rates quoted by the contractor in figures and in words tally but

the amount is not worked out correctly, the rates quoted by the contractor will unless otherwise

proved be taken as correct and not the amount.
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10A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any

tender containing item rates is liable to be rejected. Percentage quoted by the contractor in Percentage

Rate Tender shall be accurately filled in figures and words, so that there is no discrepancy. However, if

the contractor has worked out the amount of the tender and if any discrepancy is found in the percentage

quoted in words and figures, the percentage which corresponds with the amount worked out by the

contractor shall, unless otherwise proved be taken as correct. If  the amount of the tender is not worked

out by the contractor or it does not correspond with the percentage written either in figures or in words,

then the percentage quoted by the contractor in words shall be taken as correct. Where the percentage

quoted by the contractor in figures and in words tally but the amount is not worked out correctly, the

percentage quoted by the contractor will, unless otherwise proved, be taken as correct and not the

amount.

11. In the case of any tender where unit rate of any item/items appear unrealistic, such tender

will be considered as unbalanced and in case the tender is unable to provide satisfactory explanation

such a tender is liable to be disqualified and rejected.

12. All rates  shall be quoted on the tender form. The amount for each item should be worked

out and requisite totals given. Special care should be taken to write the rates in figures as well as in

words and the amount in figures  only, in such a way that interpolation is not possible. The total amount

should be written both in figures and in words. In case of figures, the word 'Rs.' should be written

before the figure of rupees and word 'P' after the decimal figures, e.g. Rs. 2.15 P' and in case of words,

the word  'Rupees' should precede and the word 'Paise' should be written at the end. Unless the rates  is

in whole rupees and followed by the word 'only'  should invariably be up to two decimal places. While

quoting the rate in schedule of quantities, the word 'only' should be written closely following the amount

and it should not be written in the next line.

12A. In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures as

well as in words) at which he will be willing to execute the work. He shall also work out the total amount of his

offer and the same should be written in figures as well as in words in such a way that no interpolation is

possible. In case of figures, the word 'Rs.' should be written before the figure of rupees and word 'P' after the

decimal figures. e.g. Rs. 2.15 P. and in case of words, the word 'Rupees' should precede and the word  'Paise'

should be written at the end.
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13. The contractor  shall be required to deposit an am ount equal to 5% of the tendered value of the

work as performance guarantee in the form of an irrevocable Bank Guarantee Bond of any Scheduled Bank or

State Bank of India in accordance with   the form prescribed or in cash or in the form of Government security

fixed deposit receipt etc., as in the case of recovery of secruity deposit within 15 days of the issue of letter of

intent but before award of work. This period can be further extended by the Engineer-in-charge up to a

maximum period of 7 days on written request of the contractor.

13A. A sum @ 10% of the gross amount of the bill shall be deducted from each running bill

of the contractor till the sum along with sum already deposited as earnest money will amount to

security deposit of 5% of the tendered value of the work (Bank Guarantee is not to be accepted as

security deposit).

14. On acceptance of the tender, the name of the accredited representative(s) of the

contractor who would be responsible for taking instructions from the Engineer-in-charge shall be

communicated in writing to the Engineer-in-charge.

15. Sales tax, purchase tax, turnover tax or any other tax on material in respect of this

contract shall be payable by the contractor and Project Implementation Agency,  will not entertain

any claim whatsoever in respect of the same. This work is covered under Section 78 of  Puducherry

Value Added Tax ordinance, 2007 and hence the contractor is liable to pay a VAT at 2.80% on value

of work done.

16. The contractor shall give a list of both gazetted and non-gazetted Project Implementation

Agency employees related to him.

17. The tender for the work shall not be witnessed by a contractor or contractors who

himself/themselves has/have tendered or who may and has/have tendered for the same work. Failure

to observe this condition would render, tenders of the contractors tendering, as well as witnessing

the tender, liable to be summarily rejected.

18. The tender for composite work includes  in addition to building work, all other works

such as sanitary and water supply installations, drainage installation, electrical work, horticulture

work, roads and paths etc. The tenderer must associate himself with agencies of tender for sanitary

and water supply drainage, electrical and horticulture works, if any, in the composite tender.

19. The contractor  shal l  submit  l is t  o f  works which are in  hand (progress)  in  the

following  form :

Name of  work          Name and particulars of      Value of           Position of     Remarks

                division  where is  being         work                  works in

                                executed                                                         progress

(1)                           (2) (3)                     (4)                      (5)
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20. The contractor shall comply with the provisions of  the Apprentices Act, 1961 and the rules

and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of  the

contract and the  Dean may in his discretion without prejudice to any other right or remedy available in

law cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account

of any violation by him of  the provisions of  the said Act.

SCHEDULES

SCHEDULE 'A'

Schedule of quantities (Enclosed)  from Page No. 54 - 68

SCHEDULE 'B'

Schedule of materials to be issued to the contractor.

Sl.   Description Quantity                   Rates in figures                  Place of

No. of item and words at                issue

which the materials

will be charged to

the contractor

(1) (2) (3) (4) (5)

                                                    contractors own arrangement
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SCHEDULE 'C'

Tools and plants to be hired to the contractor

Sl.No. Description Hire charges per day Place of issue

(1) (2) (3) (4)

SCHEDULE 'D'

Extra schedule for specific requirements / documents for the work, if any

SCHEDULE 'E'

Schedule of component of materials, labour, etc. for escalation. ... NIL...

CLAUSE 10 CC

Component of materials –

expressed as per cent. of total value of work  'X' ................%       Clause 10 CC deleted and 10 CA

                          introduced

Component of labour –

expressed as per cent. of total value of work 'Y' ................%

Component of P.O.L. –

expressed as per cent. of total value of work. 'Z' ................%

SCHEDULE 'F'

Reference to General Conditions of Contract.

Name of work : Construction of Community Hall cum Cyclone Shelter at K19-Keezhavanjore

village in Karaikal region.

Estimated Cost of Work : Rs.52,73,645/-

Earnest  Money : Rs.1,05,475/-

Performance Guarantee : 5% of the tendered value.

Security Deposit : 5 % of the tendered value.

............................................ NIL ...................................................
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GENERAL RULES & : Officer  inviting   tender The Executive Engineer,

DIRECTIONS Project Implementation Agency, Karaikal

Maximum  percentage   for  quanti ty

of  items  of  work   to   be  executed

beyond which rates are to be determined

in accordance with Clauses 12.2 & 12.3..............%

(See below)

Definitions :

2 (v) Engineer-in-charge The Executive Engineer,

Project Implementation Agency,

Karaikal

2 (viii) Accepting Authority The Joint Project Director(Tech),

Project Implementation Agency,

Puducherry.

2 (x) Percentage on cost of materials and 10%

labour to cover all overheads and profits.

2 (xi) Standard Schedule of Rates Puducherry   Schedule   of

                                                                                                  Rates of the year  2008-09

applicable  to Karaikal

                                                                                                Region.

2 (xii) Department Project Implementation Agency.

9 (ii) Standard  P.W.D.  Contract Form  8  as  modified  and  Form

corrected up to date.

Clause I (i) time allowed for submission of performance guarantee from

               the date of issue of letter of acceptance in days  .15. days

            (ii) maximum allowable extension beyond period as provided

                 (i) above in days ..07 days

Clause 2

Authority  for fixing compensation under The Joint Project Director(Tech),

clause 2 Project Implementation Agency,

Puducherry.

Whether Clause 2A is applicable Yes

Clause 5

Para (i) Time allowed for execution of  work. 6 (Six) months including

moonsoon period

Para (ii) Authority  to  give  fair  and  reasonable The Joint Project Director(Tech),

extension of time for completion of work. Puducherry
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Clause 7

Gross  work to be done together with net Rs.52,73,645/-

payment / adjustment   of  advances  for

material collected, if any, since the last

such payment for being eligible to interim

payment.

Clause 10cc Clause 10cc to be applicable in contracts 18 months

into stipulated period of completion

stipulated period of completion exceeding

the period as shown in the next colum

Clause 11

Specifications  to be followed for execution C.P.W.D. specifications 1996, Vol-I &

                                                                                                VI of 2002, of works.BIS,MOST, IRC &

CPHEEO specifications  and

manuals (With correction slips and

subsequent  publications)

Clause 12

12.1.2 (iii) Schedule of rates for determining rates  Puducherry Schedule of Rates for the

12.1.2(i) & (ii).                                                                               year 2008-09 for additional, altered

                                                                                                 or substituted items that cannot be

                                                                  determined under applicable to

                                                                                                 Puducherry region.

12.1.2. (iv) Plus/Minus the % over the rate entered 30 % building works

in the schedule of rates.

12.1.2(v) A D e v i a t i o n  l i m i t  b e y o n d  w h i c h 30% other than foundation for

sub-clauses (i) to (v) shall not apply and     building works. 100% for

Clauses 12.2 & 12.3 shall apply. foundation works

12.1.2 (v) B  (a) Limit for value of any item of any individual ............... %

trade beyond which sub-clauses (i) to

(v) shall not apply and Clauses 12.2 and

12.3 shall apply.

12.2&12.3.Deviation limit beyond which clause12.2&12.3 shall apply for(i)building works - 30%

12.5 Deviation limit beyond  which clause 12.2 and 12.3 shall apply for

                        (i) for maintanance work , building work of time bound and emergency nature 50 %

 (ii) for foundation work 100 %
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Clause 16 Competent Authority for deciding reduced The Joint Project Director (Tech), PIA,

rates. Puducherry

Clause 36 (i) Minimum qualifications and experience

...........................................................

requ i red for  Pr inc ipa l  Technica l

Representative.

(a) For works  with  estimated  cost  put to

    tender–

(i) Rs. 10 lakhs for civil works Graduate or retired A.E.

(ii) Rs. 5 lakhs for Elec./Mech. possessing at least recognized

works. Diploma.

(b) For works  with  estimated  cost  put to

tender–

(i) more than Rs. 5 lakhs but less

than Rs. 10 lakhs for civil works.

(ii) more  than  Rs. 1  lakh but less
Recognised Diploma holder

than Rs. 5 lakhs for Elec./Mech.

(c) Discipline to which the Principal Technical Civil / Elec. / Mech.

Representative should belong.

(d) Min imum  exper ience  o f   works 5 Years

(e) Recovery to be effected from the Rs. 4,000 p.m. for Graduate

contractor  in  the  event  of not filling Rs. 2,000 p.m. for Diploma holder

provision of Clause 36 (i).

Clause 36 Contractors Superintendence, Supervision, Technical staff & Employees

(i) The contractor shall provide all necessary Superintendence during executiion

of the work and all along thereafter as may be necessary for proper fulfilling of

the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and

before commencement of the work, intimate in writing to the Engineer-in-charge the

name(s), quaalifications, experience, age, address(s) and other particulars alongwith

certificates of the principal technical representative to be in charge of the work and

other technical representative (s) who will be supervising the work.  Minimum requiremnt

of such technial representative and the qualifications and experience shall not be lower

than the specified Schedule'F'.  The Engineer-in-charge shall within three days of reciept
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of such communciation intimate in writing his approval or otherwise of such

representative(s) are otherwise such representative(s) to the contractor any such

approval may at any time be withdrawn and in case of such withdrawal the contractor

shall appoint another such representative(s) according to the provisions of this clause.

Decision of the tender accepting authority shall be final and binding on the contractor

in this respect.  Such a principal technical representative(s) and other technical

representative(s) shall be appointed by the contractor soon after the receipt of the

approval from Engineer-In-Charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause

will also be applicable to other technical representative(s).  The principal technical

representive and other technical representative(s) shall be present at the site of work

for supervision at all times when any construction actvity is in progress and also present

himself / themselves, as required, to the Engineer-in-charge and or his designated

representative to take instructions.  Instructions given to the principal technical

representative or other technical representative(s) shall be deemed to have the same

force as if these have been given  to the contractor.  The principal technical representative

and other technical representaive(s) shall be actually available at site fully during all

stages of execution of work, during recording / checking / test checking of measurements

of works and whenever so required by the Engineer-in-Charge and shall also note down

instruction conveyed by the Engineer-in-charge or his designated representative(s) in

the site order book and shall affix his / their signature in token of noting down in the

instructions and in token of acceptance of measurements / checked measurements /

test measurements.  The representative(s) shall not look after any other work.

Substitutes duly approved by Engineer-in-charge in similar manner as aforesaid shall

be provided in the event of absence of any of the representative(s) by more than two

days.

If the Engineer-in-charge whose decision in this respect is final and binding on the

contractor is convinced that no such technical representative(s) is / are effectively

appointment or is/are effectively attending are fulfilling of this clause, a recovery (non-

refundable) shall be effected from the contractor as specified in Schedule 'F' and the

decision of the Engineer-in-charge as recorded in the site order book and measurements

recorded  checked / test checked in Measurement books shall be final and binding on

the contractor.  Further if the contractor fails to appoint suitable principal technical

representative and / or other technical representative(s) and if such appointed persons

are effectively present or are absent by more than two days without duly approved

substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-charge

shall have full powers to suspend the execution of the work until such date as suitable

other technical representative(s) is / are appointed and the contrator shall be held

responsible for the delay so caused to the work.  The contractor shall submit a certificate

of employment of the technical representative(s) alongwith every on account bill / final

bill and shall produce evidence if at any time so required by the Engineer-in-Charge.
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Modified provision Schedule:

"Requirment of Technical Representative(s) and Recovery Rate

Clause 42 (i) (a)   Schedule / Sta tement   fo r

determining theoretical quantity

of  cement  and bitumen on the

basis of Delhi Schedule of Rates

1993 printed by C.P.W.D

(ii) Variat ions  permissible  on

theoretical quantities.

(a)Cement for works with estimated 3 % plus / minus

cost  put  to tender not  more

than Rs. 5 lakhs.

For works  with  estimated  cost 2 % plus / minus

put to tender more than Rs. 5 lakhs.

(b) Bitumen all works 2.5% plus only and nil on minus

side.

(c) Steel reinforcement and structural 2 % plus / minus

steel sections for each diameter,

section and category.

(d) All other materials Nil

S.No.
Minimum Qualification

of Technical

Representative

Descipline

Designation

(Principal Technical /

Technical

representative)

Minimum

experience
Number

Rate at which

recovery shall be

made from the

contractor in the

event of not fulfilling

provision of Clause

36(i)

1. Degree Civil Engg. Principal Technical 5 Years 1

Figures Words

Rs.15,000/p.m Rupees fifteen

thousand per

month

2. Degree or Diploma Civil Engg. Technical

representative

Nil  or

5 Years

1 Rs.10,000/p.m Rupees ten

thousand per

month
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Clause 47

During the course of contract period, deduction of 'CESS' to provide Social

security and various welfare benefits through the Pondicherry Buildings

and other construction Worker's Board under section18 of the building

and other construction workers Cess collection (RECS) Act, 1996 shall

made at the rate of 1% (one percent) of the Gross Amount of each bill or

as per the advice of the Society.

RECOVERY  RATES  FOR QUANTITIES  BEYOND  PERMISSIBLE  VARIATION

Sl. Description of item Rates in figures and words at which recovery shall be made

No.   from the contractor

Excess beyond Less use beyond

permissible the permissible

variation variation

(1) (2) (3) (4)

1. Cement

2. Steel reinforcement

3. Structural sections

4. Bitumen issued free

5. Bitumen issued at

stipulated fixed price
...

...
...

...
...

...
...

...
...

...
...

...
...

...
.. 

N
IL

...
...

...
...

...
...

...
...

...
...

...
...

...
...
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GENERAL CONDITIONS

 (1) The work shall in general be carried out in accordance with CPWD specifications for works in

Delhi 1996 Volume I to VI  of 2002 with correction slips and issued from time to time. Revised CPWD

specification 2002 for cement mortar, cement concrete and RCC.

(2) However if the said specifications differ from those given in the description of any particular

item in the schedule of quantities and specifications stipulated herein, the latter shall prevail.

(3) If the detailed description of any particular item in the schedule of quantities and specifications

finally accepted  by the Project Implementation Agency differs from the particular specifications given

hereunder, the former shall prevail to the extent applicable.

(4) If the particular specifications given hereunder differs from I.S. code provision, in any respect,

the former shall prevail.

(5) Wherever any reference to any Indian standard specification occurs in the documents relating to

this contract the same should be inclusive of all amendments issued thereto or revision thereof if any, up to

the date of receipt of tenders.

(6) Conditions involving any financial implications other than those covered in the schedule of quantities

will not be entertained and such tenders are liable to be rejected.

(7) When working near existing structures, care shall be taken to avoid any damage to such

structures, any such damage caused intentionally or unintentionally shall be restored to original and or

acceptable condition and to the satisfaction of the Engineer-in-charge.

(8) The contractor shall given to the Municipality, Police and other authorities all notices etc.,  that

may be required to be given as per law and obtain all requisite licenses for temporary obstructions, enclosures

and pay all fees, taxes and charges which may be leviable on account of the operations during the execution

of the contract. No extra claim of the contractor will be entertained by the department on this account.

(9) Other agencies doing works related to this project may also simultaneously execute the works

and the contractor shall co-ordinate and co-operate with them as found to be necessary at no extra cost.
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(10) Any cement slurry or lime mortar or any combination thereof or water proofing material required for

continuation from old work is demand to have been in built in the relevant items themselves and nothing

extra shall be paid for the same.

(11) Unless otherwise specified in the schedule of quantities the rate for all items of the work shall

be considered as inclusive of pumping out or bailing out water if required for which not extra payment  will be

made. This will include water encountered from any source as rains, flood, subsoil water table being high due

to any other cause whatsoever.

EXECUTIVE ENGINEER

PROJECT IMPLEMENTATION AGENCY
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CONDITIONS FOR ISSUE OF MATERIALS

The materials shall be issued at the place of delivery as mentioned in Schedule 'B'.  If these are

delevered at any other sites the differences due to cortage will be adjusted accordingly.  The contractor

shall have to cart at his cost the materials to the site fo work as soon as these are issued.  The materials

shall be issued between the working hours and as per rules prevails in the stockyard of the materials as

frammed from time to time.

The contractor shall bear all incidental charges for cartage, storage and safe custody of

materials. No reimbursement of the expenses will be made by the Project Implementation Agency.

The contractor shall construct suitable godown at the site of work for storing the materials safe

against damage of sun, rain,  dampness, fire, theft etc. He shall also employ necessary watch and ward

establishment for the purpose.

Cement bags shall be stored in separate godown with pucca floor weather proof roofs and walls.

Each godown shall be provided with a single door with two locks. The keys of one lock shall remain with the

Department Junior Engineer-in-charge of the work and that of the other lock with authorised agent of the

contractor at the site of work so that the cement is removed from the godown accordingly to the daily

requirements with the knowledge of both the parties.

The cement shall be stocked on proper floors consisting of two layer of dry bricks laid on well

consolidated earth at a level of  at least 0.3 metres above ground level. These stocks shall be in rows of  2

and 10 high with a minimum of 0.6 metre clear space all round. The bags would be placed horizontally

continuous in each line as shown in the sketch at page 398 of C.P.W.D. specification 96 Vol I.

The day to day receipts and issue accounts of cement shall be maintained by the

Junior Engineer-in-charge and signed daily by the contractor or his authorised agent.
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MATERIALS OBTAINED FROM DISMANTLEMENT

I. The contractors, in course of  their work, should understand that all materials (e.g. stone and

other materials) obtained in the work of dismantling, excavation etc. will be considered Project Implementation

Agency's property and issued to the contractor (if they require the same for their own use) at rates approved

by Project Implementation Agency. If these materials are not required by them,  they will disposed off to the

best advantage of Project Implementation Agency.

DELAY IN OBTAINING MATERIALS BY THE PROJECT IMPLEMENTATION

AGENCY

II. Owing to difficulty in obtaining certain materials in the open market, the Project Implementation Agency

have undertaken to  supply materials specified in Schedule 'B' of the tender form at rates stated therein.

There may be delay in obtaining the materials by the Project Implementation Agency  and the contractor

is, therefore required to keep himself in touch with the day to day position regarding the supply of

materials from the Engineer-in-charge and to so adjust the progress of the work that their labour may not

remain idle nor may there be any other claim due to so arising from delay in obtaining the materials. It

should be clearly understood that no claim whatsoever shall be entertained by the Project Implementation

Agencyon account of delay in supplying materials.

III. M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or deformed

bars shall be issued in straights or in coils as available and nothing extra shall be payable for straightening

the bars. The bars issued in available lengths shall be cut to the required lengths and nothing extra shall

be payable for the same.

IV. The contractor shall have to deposit the approved paints of required colour and shade as per

actual requirements of the work to be done with the Engineer-in-charge at the Project Implementation

Agency's store at the site of work.

The contractor shall be responsible for the water proofness of the roof for one full monsoon

season after the date of completion. He shall rectify the defect noticed after due intimation in writing is

given by the Engineer-in-charge failing which, Engineer-in-charge shall get the defects repaired at the

contractor's risk and cost.

WATER SUPPLY AND SANITARY  WORK

V. The contractor shall engage licensed plumber for the work and get the materials tested by

the PWD authorities whenever required at their own cost. The work shall be carried out according to the

PWD Bye-laws and the contractor shall produce necessary certificate from PWD authorities after

completion of work.
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VI. The contractor shall have to deposit water proofing compound as per the actual requirements

for the water proofing job with the Engineer-in-charge at the Project Implementation Agency stores at the

site of work.

The water proofing compound will be issued to the contractor from time to time according to his

requirements for the work in the same manner as the issue of materials stipulated to be issued through

the Society.

INCONVENIENCE TO PUBLIC

VII. The contractor shall not deposit materials on any site which will seriously inconvenience to the

public. The Engineer-in-charge may require the contractor to remove any materials which are considered by

him to be a danger or inconvenience to the public or cause them to be removed at the contractor's cost.

VIII. Any damage to work resulting from rains or from any other cause until the work is taken over

by the Society after completion will be made good by the contractor at his own cost.

IX. The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG

metal, red earth, etc.  from local authorities.

X. The contractor shall get himself acquainted with the nature and extent of the work and satisfy

himself about the availability of quarry and of  kiln for collection and conveyance of materials required for the

construction. The contractor's quoted rate should take into account all these factors and will not be allowed

and extra lead for collection and conveyance of materials for any reason whatsoever.

XI. The contractor will be permitted to set up labour camp only before a week from the commencement

of work and not exceeding fifteen days after the completion of the work.

XII. The contractor shall conform to the provision of any Government Acts which relate to works and

to the regulations and bye-laws of any local authorities. The contractors shall give all notices required by the

said Acts or Laws etc., pay all fees payable to such authorities and allow for these contingencies in his

tendered rates including fees for encroachments, costs of restoration etc., and all other fees payable to the

local authorities.
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XIII. Where surplus earth of a suitable quality exists at the site of work, the contractor shall be

allowed to use the same free of cost making mud mortar, for masonry and for laying mud terracing over the

roof. The Engineer-in-charge shall be the final authority to decide whether the earth obtained from excavating

is surplus or not.

The surplus earth excavated which is beyond the requirement of  Project Implementation Agency

works, may be allowed by the Executive Engineer to be disposed of by the contractor on his own or to sell the

surplus earth to private parties at his discretion, but nothing extra will be paid for carriage or disposal of the

surplus earth, if the same is not required for Project Implementation Agency works.

Wherever fine sand has been mentioned in the schedule of quantities, it should be conforming to the

grading Zone–IV or  Zone–V as mentioned in the C.P.W.D. specifications.

XIV. Concrete will be mixed with mixers either operated by hand or mechanical.

XV. The contractor shall not employ women and men below the age of 18 on the work of painting

with products containing lead, in any form wherever men above the age of 18 are employed on the work of lead

painting, the following principles must be observed for such use :

(a) White lead sulphate or lead, of products containing these pigments shall not be in

painting operation except in the form of paste or of paint ready for use.

(b) Measures shall  be  taken in order to  prevent danger  arising from application of paint

in the form of spray.

(c) Measures shall  be  taken wherever practicable against danger arising from dust caused

by dry rubbing down and scraping.

(d) Adequate facilities shall be provided to enable working painters to wash during

and on cessation of work.

(e) Overalls shall be worn by working painters during whole of the working period.
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(f) Suitable arrangements shall be made to prevent clothing put off during working hours

being soiled by painting materials.

(g) Cases  of  lead  poisoning  and  suspected  lead  poisoning  shall  be  notified and shall

be subsequently verified by a medical team appointed by the competent authority.

(h) The Society may require when necessary, a medical examination of workers.

(i) Instructions with regard to the special hygienic precautions to be taken in the painting

trade shall be distributed to working painter.

The standard sectional weights referred to as standard tables in para 5.33.3. in specifications for

work 1977 Vol-I of 2002 to be considered for conversion of length of various sizes of M.S. bars and tor steel

bars into weight are as under :–

Size Weight Size Weight

(Diameter) Kg/m (Diameter) Kg/m

mm mm

(1) (2) (3) (4)

6 0.222 25 3.855

8 0.395 28 4.836

10 0.617 32 6.316

12 0.888 36 7.994

16 1.579 40 9.869

18 1.999 45 12.490

20 2.467 50 15.424

22 2.985
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Issue of steel diameter above 10 mm will be regulated on sectional weight basis, weight being

calculated with the help of the above tables. However, for bars M.S./Tor steel up to and including 10 mm the

following procedure shall be adopted. The average sectional weight for each diameter shall be arrived at from

samples from each lot of steel received at site. The actual weight of steel issued shall be modified to take into

account the variations between the actual and the standard co-efficients given above and the contractor's

account will be debited by the cost of this modified quantity only. The discretion of the Engineer-in-charge

shall be final for the procedure to be followed for determining the average sectional weight of each lot. Quantity

of each diameter of steel received at site of work each day will constitute one single lot for this purpose.

ADDITIONAL CONDITIONS

1. The rate for all items of work shall unless clearly specified otherwise include cost of all labour,

materials and other inputs involved in the execution of item.

2. (a) For the purpose of recording measurements and preparing running account bills, the

abbreviated nomenclature enclosed with the standard form shall be adopted. The abbreviated nomenclature

shall be taken to cover all the materials and operations as per the complete nomenclature of the relevant

items in the agreement  and other relevant specifications.

(b) In case of extra and substituted items of work for which abbreviated nomenclature is not

provided in the agreements, the full nomenclature of items shall be reproduced in the measurement books

and bill forms for running account bills.

3. For all doors and windows, whether factory made or otherwise, cleats and rubber buffers 30 mm

dia. shall be provided as directed by the Engineer-in-charge and the rate for the shutter item shall include the

cost  of providing such wooden cleats and buffers.

4. For those doors where hydraulic door closer is provided only wooden cleats need not be provided

and no reduction in rate shall be made for the same.

5. The particle board shutter shall be provided with teak wood lipping (beading) at the edges to

which hinges are fixed, without  any extra cost.

6. For works where items of aluminium doors, windows etc., are specified,  the grade of anodic

coating to be provided in accordance with Table I of IS : 1868-1968 together with reference to IS : 5523-1969.
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7. Where hydrated lime is available, this can be used on the works and the places where hydrated

lime is not available, lime concrete will be prepared the traditional method of slaking the lime, preparing the

lime putty etc.

8. (a) Tendered rates are inclusive of all taxes and levies payable under the respective  statutes.

However,  pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is imposed by

the statute, after the date of receipt of tenders, and the contractor thereupon necessarily and properly pays

such taxes/levies, the contractor shall be reimbursed the amount so paid provided such payment, if any, is

not, in the opinion of the Engineer-in-charge (Whose decision shall be final and binding) attributable to delay

in execution of work within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for the purpose

of this condition as may be necessary and shall allow inspection of the same by a duly authorised representative

of  Project Implementation Agency and further shall furnish such other information / document as the Engineer-

in-charge may require.

                  a). Material         75%

                   b). Labour          25%

                                   c). P.O.L            NIL

                                          100%

(c) The contractor shall within a period of 30 days of imposition of any further tax or levy pursuant

to the Constitution (46th Amendment) Act, 1982 give a written notice thereof to the Engineer-in-charge pursuant

to this condition, together with all necessary information relating therein.

9. Stipulated materials shall be issued for use at site of work for all the item where such materials

are required. For factory made products like precast cement tiles, precast hollow concrete blocks, precast

foam concrete blocks, precast RCC pipes etc., stipulated materials shall not be issued.

10. While execution of the work, the contractor shall  in such a way that the normal functioning of

the premises is not disturbed.

11. Any damage done to the existing structure while dismantling execution of the work shall be

made good by the contractor at claim shall be made would by the contractor at his own cost and no extra

claim shall be entertained on this account.

12. The item of Antitermite treatment shall be executed through as specialised firms.

10  CC deleted  and

10 CA introduced
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CONDITIONS FOR STEEL :

13. The contractor shall make his own arrengements to provide the steel Thermo Mechanical Treated

(TMT) required for the work from SAIL/IISCO/TISCO/VISAC STEEL PLANT and produce the paid voucher to

the Engineer-in-charge. The materials so procured shall be got tested before use.

14. The contractor shall procure 43 grade cement of ordinary Portland Cement (OPC) having ISI mark

and stores it in the site godown as per the guidelines specified in the CPWD specification 1996 Vol-II under

double lock system. The paid voucher of the cement procured shall be produced to the Engineer-in-charge.

The cement procured shall be got tested before use.

15. The contractor shall make his own arrangements to provide the bitumen required for the work

from approved public sector, refineries such as IOC, BP, HPL etc., and produce the paid voucher to the

Engineer-in-charge. The materials so procured shall be got tested before use.

16. Necessary test certificates should be produced from the approved laboratory for the quality of

materials.

17. Defective materials will be rejected and the same have to be reparably by the contractor at his

own cost.

18. Original purchase vouchers should be produced at the time of receipt of materials and at the

time of verification by the Engineer-in-charge. The name of contractor, name of work and agreement number

should be clearly noted in the original vouchers.

19. The test specimens shall be provided at free of cost by the contractor.

20. As per circular No. 339/PW/EE(D)/F.No. 213/02/03, dated. 10-10-02. of P.W.D., Puducherry.

The cost of samples and all other incidental charges such as packaging transportation to the laboratory,  etc.,

shall also be borne by the contractor.  The testing fee shall be paid by the Engineer-in-charge if the materials

pass the test.

21. The test for cement has to be conducted for every 1000 bags or part. The test for steel has to be

conducted for every consignment of 20 ton or part thereof for each size/dia.
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ADDITIONAL CONDITIONS - II

ADOPTION OF PSR ABREVATED NOMENCLATURE - 2002

As per Chief Engineer P.W.D.’s Circular No. 378/PW/EE(D)/AE(C)/F. No. 286/2002-03 dated 30-

10-2002 the Puducherry Schedule of Rates Abbreviated Nomenclature 2002 for buildings and road works

shall be adopted in the recording of measurements and preparation of running account bills, etc., wherever

applicable as per CPWD Manual Vol. II, Para 7.14.1 to 7.14.6.

Particular Specifications

1.The work executed shall be measured as per metric dimensions given in the schedule of quantities.

The FPS units wherever indicated in the drawings are for guidance only.

2. Unless otherwise specified, all the rates quoted by the contractor shall be for items of work at all

levels and heights of the building.

3. The work shall be executed as per the C.P.W.D. specifications 1977 Vol.I and Vol.II (with correction

slips and subsequent publications). In case of discrepancies between the specifications of a particular item

as indicated in the C.P.W.D. specifications mentioned above and as indicated in the nomenclature of the item

the latter shall prevail.

4. All stone aggregate, sand etc., shall be obtained only from quarries or other sources approved by

the Engineer-in-charge.

5. The grading of sand to be used for mortars and concrete shall be determined at the site of work

by the Engineer-in-charge and sand conforming to these gradings only shall be used on the work.

6. Necessary washing, screening, etc., of metal and sand shall be done at site as per requirements

of the Engineer-in-charge.

7. Bricks shall have crushing strength of class designation.

8. The work of water supply and internal sanitary installations and drainage shall be carried out as

per bye-laws of the local Municipal body.

9. All manufactured materials used on the work shall have ISI mark. In case of materials for which

no manufacturer has been licensed to manufacture the materials with ISI marking, the material shall conform

to the provisions of C.P.W.D. / MOST / IRC / CPHEEO specifications or the ISI code (in the absence of C.P.W.D.

specifications or other specification mentioned above for any particular material). In the case of all materials,

tests shall be conducted to ensure that they conform to the specifications of codes mentioned above.

10. All materials which are to be tested before use on the work should be procured at least 2

months before use on the work so that enough time is available for testing them before they are actually used.
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11. The cost of samples and all other incidental charges such as packing, transportation to the

laboratory etc., shall be borne by the contractor. The testing fee, shall be paid by the Engineer-in-charge if the

material passes the test.

12. The architectural drawing nos. based on which the work is to be executed are available with the

Engineer-in-charge and can be inspected by the prospective tenderers up to the date of receipt of tenders at

his office during working hours.Use and testing of all the manufactured materials used in the work shall be

regulated as per correction slip No. 42 of C.P.W.D. specifications 1996 Vol.–I.

13. Before receiving final payment for the work, contractor shall give an undertaking to the effect

that at his own cost, he will rectify the defects in walls, roof like leakage, cracks etc. which may come to light

during the first monsoon after the completion of the work and for this purpose part of the security deposit

which may be deemed reasonable by the Engineer-in-charge shall be retained till the first monsoon is over as

security against the contractor's failure to act upon the undertaking. This undertaking and consequent retention

of part of the security deposit shall not invalidate the contract.

The timber to be used on the work shall be of first class wood of species mentioned in the particular

item. The timber shall be kiln seasoned as per B.I.S. 1141 - 1973 and shall be treated with non-leachable type

preservative by vacuum pressure method as per B.I.S. 401 - 1982.

FACTORY  MADE  PANELLED  SHUTTERS  FOR  DOORS

14. The shutters shall be fabricated generally as per I.S. 1003 (Part I) 1977 and as per Architect's

drawings. The timber to be used shall be of first class  wood of species mentioned in the particular item which

shall be kiln seasoned and preservative treated. The panels shall be as specified in the item number. Samples

of shutters shall be got tested as per I.S. 1003 (Part I) - 1977. The rate quoted for the item shall include the

element of cost of shutter to be sent for testing and no claim on this account shall be entertained at a later

date.

15. Pressed clay tiles to be used on the work shall conform to I.S. 2690 (Part I) 1975. However, the

water absorption of the tiles when tested by the method described in the Appendix 'A' of the said I.S. 2690

(Part I)  1975 shall not exceed 18% (Eighteen per cent.)

16. Shahabad stone slabs, marble slabs etc. on treads and risers of steps and shelves shall be in

single pieces.
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P.V.C.  PIPES  INTERNAL  WORK  AND  EXTERNAL  WORK

17. The specification in respect of laying and jointing rigid P.V.C. threaded pipes both internal and

external shall be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of C.P.W.D. specification 1996 Vol.II. The

rigid P.V.C. threaded pipes shall confirmed to relevant  ASTM standard and shall be ORIPLAST or equivalent.

18. Wherever RCC walls, fins and facias are monolithic the portion of RCC are to be measured as

per the sketch attached in page No. ..........................

The top surface of the RCC roof slab shall be screeded to be uniform when the concrete is green, so

as to have proper bond with the roof treatment. Nothing extra shall be paid on this account.

19. For aluminium doors, fixed glazing, fixed windows, sliding windows, lower type ventilators and

partitions etc. all aluminium sections shall be to the required size, thickness and weight as shown in the

relevant Architect's Drawings.

20. The weight of stays given in para 9.23.20 of C.P.W.D. specification 1996, Volume I shall be for

cast brass stays only.

The weight of mild steel and Anodized aluminium stays shall be as follows :—

Casement stays Mild steel with Anodized aluminium

(Straight peg tolerance of plus with tolerance of

type) or minus % plus or minus %

(a) 300mm long                                     0.13 kg./each                                     0.06 kg./each

(b) 250mm long                                     0.10 kg./each                                     0.05 kg./each

(c) 200mm long                                      –                                               0.04 kg./each

The casement window fasteners                                                               0.155kg/each
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FORM OF PERFORMANCE SECURITY
 BANK GUARANTEE BOND

In consideration of  the Project Implementation Agency (hereinafter called "The P I  A") having agreed

under the terms and conditions of agreement No. ..............................dated

..................................................... made between ................ and ........................................... (hereinafter

called "The said contractor(s)" .............. for the work (hereinafter called the "said agreement") having agreed

to production of a irrevocable Bank Guarantee for Rs. ............... (Rupees ................................  only) as a

security/guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and

conditions in the said agreement. We ..................... (hereinafter referred to as "the Bank") hereby (indicate

the name of the Bank) undertake to pay to the Project Implementation Agency an amount not exceeding

Rs. .......................... (Rupees ..................................................... only) on demand by the Society.

2. We................................................................................ do hereby undertake to

pay the amounts due ......................... (indicate the name of Bank) and payable under this guarantee

without any  demur, merely on a demand from the Project Implementation Agency stating that  the

amount claimed is required  to meet  the recoveries due or likely  to  be due from the said

contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due

and payable  by  the bank  under this guarantee. However, our  liability  under this guarantee  shall

be  rest r ic ted  to   an  amount  not  exceeding Rs. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  (Rupees

................................ only).

3. We, the said bank further  undertake to pay to the Project Implementation Agency  any

money so demanded not  withstanding any  dispute or disputes raised by the contractor(s) in any

suit or proceeding pending before any  Court  or Tribunal  relating  thereto, our liability  under  this

present  being absolute  and  unequivocal. The  payments  so made by us  under  this bond shall  be

a  valid  discharge  of our  liability  for  payment  thereunder  and  the  contractor(s) shall have no

claim  against  us  for  making  such  payment.

4. We....................................................... further agree that the guarantee herein

(indicate the name of Bank)

contained shall remain in full force and effect during the period that would be taken for the

performance of the said agreement and that it shall continue to be enforceable ti l l  all the

dues of the Project Implementation Agency under or by virtue of the said Agreement have

been fully paid and its claims satisfied or discharged or ti l l  the Project Director
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on behalf of the Project Implementation Agency certif ied that the terms and conditions of the

said agreement have been fully and properly carried out by the said contractor(s) and

accordingly discharges this guarantee.

5. We.................................................................... further agree with the Project Implementation

Agency that

(indicate the name of the bank)

the Project Implementation Agency shall have the fullest liberty without our consent and  without

affecting in any manner our obligations hereunder to vary any of the terms and conditions of  the

said agreement or to extend time of performance by  the said contractor(s) from time to time  or to

postpone for any time or from  time to time any of the powers exercisable by the Project

Implementation Agency against  the said contractor(s)  and to for-bear  or  enforce  any of  the

terms and conditions  relating  to  the  said  agreement  and  we  shall not  be  relieved  from  our

liability  by  reason  of  any  such variation, or extension being granted to the said contractor(s) or

for any  bearance  act or omission on the part of the Project Implementation Agency  or any indulgence

by the Project Implementation Agency  to the said contractor(s) or by any such matter or thing

whatsoever which under the law  relating to sureties would, but for this provision, have effect of  so

relieving us.

6. This guarantee will not be discharged due to the change in the constitution of  the Bank

or  the  contractor(s).

7. We........................................... lastly  undertake not to revoke this guarantee  except

(indicate the name of the  Bank)

with  the  previous  consent  of  the  Society  in  writing.

8. This  guarantee  shall  be  valid  up  to............................unless extended on demand

by the Project Implementation Agency.  Not withstanding anything mentioned above, our liability

against  th is  guarantee is  rest r ic ted to

Rs............................(Rupees....................................................................only) and unless a

claim in  writing is lodged with us within six months of  the date of expiry or the extended date of

expiry of this guarantee all our liabilities under this guarantee shall stand discharged.

Dated the............................................day of ..................
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AFFIDAVIT

(To be taken by the contractor on a non-judicial stamp paper before a First Class

Magistrate)

I/We  have  submitted  Bank  Guarantee  for  the  work.............................(name of

work)

in letter  No. .............................dated..................................from.....................................................

(name of bank) to the Executive Engineer, Project Implementation Agency towards performance guarantee

of security deposit in cash. This Bank Guarantee expires on ....................................... I/we undertake

to keep the validity of the Bank Guarantee in tact by getting it extended from time to time at my/our own

initiative up to a period of.........................................months after the recorded date of completion of

the work or as directed by the Enginer-in-charge.

I / We also indemnify the Project Implementation Agency against any losses arising out of

encashment of the Bank Guarantee, if any.

Note : This Affidavit is to be given by the executant before a First Class Magistrate.
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MODIFIED GENERAL  CONDITIONS OF CONTRACT CLAUSES

CLAUSE - 1.  : PERFORMANCE GUARANTEE

i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of  5%

(Five per cent) of the tendered amount in addition to other deposits mentioned elsewhere in

the contract for his proper performance of the contract agreement, (notwithstanding and/or

without prejudice to any other provisions in the contract) within 15 days of issue of letter of

intent. This period can be further extended by the Engineer-in-charge upto a maximum period

of 7 days on written request of  the contractor stating the reason for delays in procuring the

Bank Guarantee, to the satisfaction of the Engineer-in-charge. This Guarantee shall be in the

form of Government securities or fixed receipts or Guarantee Bonds of any Scheduled Bank or

the State Bank of India in accordance with the form annexed hereto. In case a fixed deposit

receipt of any Bank is furnished by the contractor to the Government is part of the performance

guarantee and the Bank is unable to make payment against the said fixed deposit receipt, the

loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand

furnish additional security to the Government to make good the deficit.

i i) A letter of intent shall be issued in the first instance informing the successful

tenderer of the decision of the competent authority to accept his tender and the award letter

shall be issued only after the Performance Guarantee in any of the prescribed form is

received. In case of failure by the contractor to furnish the Performance Guarantee within the

specified period, Government shall without prejudice to any other right or remedy available in

law, be at l iberty to forfeit the earnest money absolutely.

iii) The Performance Guarantee shall be intially valid upto stipulated date of completion

plus 60 days beyond that. In case the time for completion of work gets enlarged, the

contractor shall get the validity of Performance Guarantee extended to cover such enlarged

time for completion of work. After recording of the completion certif icate for the work by the

competent authority, the Performance Guarantee shall be returned to the contractor without

any interest.

iv) The Executive Engineer shall not make a claim under the Performance Guarantee

except for amounts to which the Project Implementation Agency,  is entit led under the

contract (notwithstanding and/or without prejudice to any other provisions in the contract

agreement) in the event of :-

(a) Failure by the contractor to extend the validity of the Performance

Guaranteeas described herein above, in which event the Dean may claim the full amount of

the Performance Guarantee.

( b )Failure by the contractor to pay Project Implementation Agency, any  amount

due, either  as  ag reed  by  the  con t rac to r  o r   de te rm ined  under  any  o f  the  c lauses/

conditions of the  agreement,  within  30  days of  the service of notice to this effect by

Engineer-in-charge.
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v) In the event of the contract being determined or rescinded under provisions of any of

the clause/condition of the agreement, the Performance Guarantee shall stand forfeited in full

and shall be absolutely at the disposal of the Project Implementation Agency.

CLAUSE - 1A  : RECOVERY OF  SECURITY DEPOSIT

The persons whose tender may be accepted (hereinafter called the contractor) shall

permit Project Implementation Agency at the time of making any payment to him for work done

under the contract to deduct a sum at the rate of 10% of the gross amount of each running bill

t i l l  the sum along with the sum already deposited as earnest money, will amount to security

deposit of 5% of the tendered value of the work. Such deductions will be made and held by

Project Implementation Agency by way of security deposit unless he/they has/have deposited

the amount of security at the rate mentioned above in cash or in the form of Government

securities or fixed deposit receipts. In case a fixed deposit receipts of any Bank is furnished

by the contractor to the Project Implementation Agency of part of the security deposit and the

bank is unable to make payment against the said fixed deposit receipt, the loss caused

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish

additional security to the Society to make good the deficit.

All compensations or the other sums of money payable by the contractor under the

terms of this contract may be deducted from, or paid by the sale of a sufficient part of his

security depositor from the interest arising there from or from any sums which may be due to

or may become due to the contractor by Government on any account whatsoever and in the

event of his security deposit being reduced by reach of any such deductions of sale as

aforesaid, the contractor shall within 10 days make good in case of fixed deposit tendered by

the State Bank of India or by Scheduled Banks or Government securities (if deposited for

more than 12 months) endorsed in favour of the Project Implementation Agency, any sum or

sums which may have been deducted from, or raised by sale of his security deposit or any

part thereof. The security deposit shall be collected from the running bills of the contractor at

the rates mentioned above and the earnest money if deposited in case at the time of tenders

will be treated a part of the security deposit.

Note-1 Government papers tendered, as security wil l be taken at 5% (five per cent)

below its market price or at its face value, whichever is less. The market price of Government

paper would be ascertained by the Divisional Officer at the time of collection of interest and

the amount of interest to the extent of deficiency in value of the Government paper will be with

held if necessary.

Note– 2 Government  secur i t ies wi l l  inc lude a l l  forms of  secur i t ies ment ioned in

Rule No. 274 of the G.F. rules except fidelity bond. This will be subject to the observance of

the condition mentioned under the rule against each form of security.

Note – 3 Note 1 and 2 above shall be applicable for both Clause 1 & 1A.
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CLAUSE - 2  : COMPENSATION FOR  DELAY

If the contractors fails to maintain the required progress in terms of Clause 5 or to

complete the work and clear the site on or before the contract or extended date of completion,

he shall, without prejudice to any other right or remedy available under the law to the Project

Implementation Agency on account of such breach, pay as agreed compensation the amount

calculated at the rates stipulated below as the Joint Project Director (Tecnical)(whose

decision in writing shall be final and binding) may decide on the amount of  tendered value of

the work for every completed day/month (as applicable) that the progress remains below that

specified in Clause 5 or that the work remains incomplete.

This will also apply to items of group of items for which a separate period of completion

has been specified.

Compensation : @ 1.5% per month

For delay of work of delay to be computed on per day basis.

Provided always that the total amount of compensation for dealy to be paid under this

condition shall not exceed 10% of the tendered value of the work or to the tendered value of

the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to

the contractor under  this or any other contract with the Project Implementation Agency. In

case, the contractor does not achieve a particular milestone mentioned in Schedule F, or the

rescheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone

shall be with-held, to be adjusted against the final grant of extension of time, to be decided on

completion of work. With-holding of this amount  on failure to achieve a milestone shall be

automatic without an notice to the contractor. However, if the contractor catches up with the

progress, work on the subsequent milestone(s) the with-held amount shall be released. In

case the contractor fails to make up for the delay in subsequent milestone(s) amount

mentioned against each milestone missed  subsequently also shall be with-held. However, no

interest, whatsoever, shall be payable on such with-held amount.

CLAUSE-2A:

In case, the contractor completes the work ahead of scheduled completion time, a

bonous @ 1% (one per cent) of the tendered value per month computed on per day basis,

shall be payable to the contractor, subject to a maximum limit of 5% (five per cent) of the

tendered value.  The amount of bonus, if payable, shall be paid along with final bil l after

completion of work.
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CLAUE -3: WHEN CONTRACT TO BE DETERMINED

If the work is not started by the contractor within 1/8th of the stipulated time.

When the contractor has made himself liable for action under any of the case aforesaid

the Engineer-in-charge on behalf of the Project Implmentation Agency, Karaial shall have

powers:

(a) To determine of rescin the contract as aforesaid (of which termination of recission

notice in writing to the contractor under the hand of Engineer-in-charge shall be

conclusive evidence).  Upon such determination or rescission, the earnest money

deposit already recovered and performance guarantee under the contract shall be

liable to be fortefied and shall be absolutely at the disposal of the Government.

(b) Deleted.

(c) After giving notice to the contractor to measure up the work of the contractor and to

take such whole, or the balance or part thereof as shall be un-executived out of his

hands and to give it to another contractor to complete the work.  The contractor, whose

contract is determined of rescinded as above, shall not be allowed to participate in the

tendering progress for the balance work.

In the event of above course(s) being adopted by the Engineer-in-charge, the contractor

shall have no claim to compensation for any loss sustained by him by reasons of his having

purchases or produced any materials or entered into any engagments or made any advances

on account of with a view to the execution of the work or the performance of the contract.  And

in case action is taken under any of the provision aforesaid the contractor shall not be

entit led to recover or be paid any sum for any work thereof or actually performed under this

contract unless and until the Engineer-in-charge has certif ied in writing the performance of

such work and the value payable in respect thereof and he shall only be entitled to be paid the

value so certified.

CLAUSE - 3A :

In case, the work  cannot be started due to reasons not within the control of the

contractor within 1/8th of the stipulated time for completion of work, either party may close

the contract. In such eventuality, the Earnest Money Deposit and the Performance Guarantee

of the contractor shall be refunded, but no payment on account of interest, loss of profit or

damages etc, shall be payable at all.

CLAUSE - 5 : TIME AND EXTENSION FOR DELAY

The time allowed for execution of the works as specified in the Schedule "F" or the

extended time in accordance with these conditions shall be the essence of the contract. The

execution of the work shall commence from the 15th day or such time period as mentioned in

letter of award after the date on which the Engineer-in-charge issues written orders to

commence the work from the date of handing over of the site whichever is later. If the

contractor commits default in commencing the execution of the work as aforesaid, Project
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Implementation Agency shall without prejudice to any other right or remedy available  in law, be

at liberty to forfeit the earnest money and performance guarantee absolutely.

5.1. As soon as possible after the contract is concluded the contractor shall submit a

time and progress chart for each milestone and get it approved by the Project Implementation

Agency. The chart shall be prepared in direct relation to the time stated in the contract

documents for completion of items of the works. It shall indicate the forecast of the dates of

commencement and completion of various trades of sections of the work and may be amended

as necessary by agreement between the Engineer-in-charge and the contractor within the

limitations of time imposed in the contract documents, and further to ensure good progress

during the execution of the work, the contractor shall in all cases which the time allowed for

any work, exceeds one month (save for special jobs for which a separate programme have

been agreed upon) complete the work as per milestones given in Schedule "F".

5.3. Request for rescheduling of milestones and extension of time, to be eligible for

consideration, shall be made by the contractor in writing within fourteen days of the happening

of the event causing delay on the prescribed form. The contractor may also, if practicable,

indicate in such a request the period for which extension is desired.

5.4. In any such case the authority mentioned in Schedule "F" may give a fair and

reasonable extension of time and reschedule the mile stones for completion of work. Such

extension shall  be communicated to the contractor by the Engineer-in-charge in writ ing,

within 3 months of the date of receipt of such request. Non application by the contractor for

extension  of time shall not be a bar for giving a fair and reasonable extension by the

Engineer-in-charge and this shall be binding on the contractor.

CLAUSE - 10B : ii) MOBILISATION ADVANCE

Mobilisation advance not exceeding 10% of tendered value or Rs.1.00 crore which ever

is less may be given, if requested by the contractor in writing within one month of the order to

commence the work. In such a case the contractor shall execute a Bank Guarantee Bond

from a Scheduled Nationalised Bank as specified by the Engineer-in-charge for the full

amount of such advance is released. Such advance shall be in two of more instalments to be

determined by the Engineer-in-charge at his absolute discretion. The first instalments  of

such advance shall be released by the Engineer-in-charge to the contractor on a request

made by the contractor to the Engineer-in-charge in this behalf. The second and subsequent

instalments shall be released by the Engineer-in-charge only after the contractor furnishes a

proof of the satisfactory uti l ization of the earlier instalment to the entire satisfaction of the

Engineer-in-charge.  A simple interest of 10% should be levied in this advance made.

Mobilisation advance shall be admissible only for works where estimated cost put to

tender is rupees two crores and above.

CLAUSE - 10B : iii) Para-1 - Plant machinery shuttering advance

An advance for plant and machine required the work and brought to site by the

contractor may be given if requested by contractor in writing within month of bringing such

plant machinery to site. Such advance shall  be given on such plant machinery, which in the

opinion of the Engineer-in-charge will add to the expeditious of work and improve the quality
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of work. The amount of advance shall restricted to 5% of tendered value in the case of new

plant equipment to be purchase for work the advance shall restricted to 90% of the price such

new plant and equipment paid by the contractor for which the contractor shall produce

evidence satisfactory to Engineer-in-charge. In the case second hand and used plants and

equipment, the amount of advance shall  be limited to 50% the depreciated value of plant and

equipment as may be decided by the Engineer-in-charge. Contractor shall, if so required the

Engineer-in-charge, submit the statement of value of such plant and equipment duly approved

by a Registered value recognized by the Central Board Direct Taxes under the Board Direct

Taxes under the Income Tax Act, 1961. No such advance shall be paid on any plant and

equipment of perishable nature as and on any plant and equipment a value less than Rs.

50,000 seventy-five per cent of amount of advance shall be paid after the plant and equipment

is brought to site and balance twenty-five per cent on successfully commissioning the same.

Leasing of equipments shall be considered at par with purchase of equipment and

shall be covered by tripartite agreement with the following :

(1) Leasing  company,  which  gives  certificate of agreeing to lease equipment to the contractor;

(2) Engineer-in-charge; and

(3) The contractor.

CLAUSE - 10C : PAYMENT ON ACCOUNT OF INCREASE IN PRICES/WAGES DUE TO STATUTORY

 ORDER(S)

If after submission of the tender the price of any material incorporated in the works

(not being a material supplied from the Engineer-in-charge's store in accordance with Clause

10 thereof) and/or wages of labour increases as a direct result of the coming into force of any

fresh law, or statutory rule or order (but not due to any changes in sales tax) and such

increase in the price and/or wages prevailing at the time of the last stipulated date of receipt

of the tenders including extensions if any for the work and the contractor thereupon necessarily

and properly pays in respect of that material (incorporated in works) such increased price

and/or in respect of labour engaged on the execution of the work such increased wages, then

the amount of the contract shall accordingly be varied and provided further that any such

increase shall not be payable if such increase has become operative after the stipulated date

of completion of the work in question.

If after submission of the tender, the price of any material incorporated in the works

(not being a material supplied from the Engineer-in-charge's stores in accordance with

Clause-10 thereof) and/or wages of labour is decreased as a direct result of the coming into

force of any fresh law of statutory rules or order (but not due to any changes in sales tax) and

such decrease in the prices and/or wages prevailing at the time of receipt of the tender for the

work. Project Implementation Agency shall in respect of materials incorporated in the work (not

being materials supplied from the Engineer-in-charge's stores in accordance with Clause 10
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thereof) and/or labour engaged on the execution of the work after the date of coming into force

of such law statutory rule or order be entitled to deduct from the dues of the contractor such

amount as shall be equivalent to the difference between the prices of the materials and/or

wages as prevailed at the time of the last stipulated date for receipt of tenders including

extensions if any for the work and the prices of materials and/or wages of labour on the

coming into force of such law, statutory rule or order.

The contractor shall for the purpose of this condition, keep such books of account and

other documents as are necessary to show the amount of any increase claimed or reduction

available and shall allow inspection of the same by a duly authorized representative of the

Society, and further shall, at the request of the Engineer-in-charge may require any documents

so kept and such other information as the Engineer-in-charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration

in the price of any such materials and/or wages of labour, give notice thereof to the Engineer-

in-charge stating that the same is given pursuant to this condition together with all information

relating thereto which he may be in position to supply.

CLAUSE - 10CC : PAYMENT   DUE  TO   INCREASE/DECREASE  IN PRICES/WAGES

AFTER RECEIPT  OF  TENDER   FOR   WORKS   (TIME  PERIOD  MORE THAN 18

MONTHS)

If the prices of materials (not being materials supplied or services rendered at fixed

prices by the Society in accordance with Clauses 10 & 34 thereof)  and/or wages of labour

required for execution of the work increase, the contractor shall be compensated for such

increase as per provisions detailed below and the amount of the contract shall accordingly be

varied, subject to the condition that such compensation for escalation in prices shall be

available only for the work done during the stipulated period of the contract. No escalation

shall be paid for work executed in extended contract period even if extension of time is

granted without any action under Clause 2 and also no such compensation shall be payable

for a work for which the stipulated period of completion is equal to or less then the time

stipulated in Schedule 'F'. Such compensation for escalation in the prices of the materials

and labour, when due, shall be worked out based on the following provisions :

MI

All India whole price index for civil component / electrical component construction

material as worked out on the basis of All India Whole Sale Price Index for individual

commodities group items for the period under consideration as published by the Economic

Advisor to Government of India, Minister of Industry and Commerce and applying weightage to

the individual commodities / group item.
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MIO

All India whole price index for civil component / electrical component construction

material as worked out on the basis of All India Whole Sale Price Index for individual

commodities group items valid on the last stipulated date of receipt of tender including

extension as published by the Economic Advisor to Government of India, Minister of Industry

and Commerce and applying weightage to the individual commodities / group item.

Clause 12 page 31 Para 12.1.1 - Now renumbered as 12.1

Clause 12 page 31, 32, 33  Para 12.12  Deleted.

Clause 12 page 32, 33  Deviation, Extra items and pricing Amended/Now introduced.

In the case of extra item(s) the contractor may within 15 days of receipt of order or

occurrence of the item(s) claim rates. Supported by proper analysis for the work and the

Engineer-in-charge shall within one month of  the receipt  of the claims  supported by

analysis after giving consideration to the analysis of rates submitted by the contractor

determine the rates on the basis of the market rates and the contractor shall be paid in

accordance with the rates so determined. Clause 12.2 page 32, 33 Deviation, Substituted

items, pricing - Amended/Now introduced.

In the case of substituted items the rate for the agreement item (to be substituted) and

substituted items shall also be determined in the manner as mentioned in the aforesaid para.

(a) If the market rate for the substituted item so determined is more than the

market rate of the agreement item (to be substituted) the rate payable to the

contractor for the substituted item shall be rate of the agreement item (to be

substi tuted) so increased to the extent of the dif ference between  market rates of

substituted item and agreement item (to be substituted).

(b) I f  the  market  ra te  fo r  the  subst i tu ted  i tem so determined is  less  than

market rate of the agreement item to be substituted the rate payable to the

contractor for the substituted item shall be the rate for the agreement item (to be

substi tuted) so decreased to extent of the dif ference between the market rates of

substituted item and the agreement item (to be substituted).

CLAUSE - 12.2 : PAGE  32,  33 DEVIATION,  DEVIATED  QUANTITIES   PRICING AMENDED/

NOW INTRODUCED

In the case of contract items substituted items, contract-cum-substituted items which

exceed the limits laid down Schedule F, the contractor may within 15 days of receipt of order
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or occurrence of the excess claim revision of the rates supported by proper analysis for the

work in excess of the above-mentioned limits provided that if the rates so claimed are in

excess of the rates specified in the schedule of quantities the Engineer-in-charge shall within

one month of receipt of the claims supported by analysis after giving consideration to the

analysis of the rate substituted by the contractor determine the rates on the basis of the

market rates and the contractor shall be paid in accordance with the rates so determined.

CLAUSE - 12.3 : PAGE 33  AMENDED / NOW INTRODUCED

The provisions of the proceeding paragraph shall also apply to the decrease in the

rates of items for the work in excess of the limits laid down Schedule F, and the Engineer-in-

charge shall after giving notice to the contractor within one month of occurrence of the excess

and after  taking into consideration any reply received from him within 15 days of receipt of

the notice, revise the rates for  the work in quest ion wi th in one month of  the expiry of  the

said per iod of  15 days having regard to the market rates.

CLAUSE - 12.5 :AMENDED / NOW INTRODUCED

For the purpose of operation of Schedule F the following works shall be treated as

works relating to foundation.

cherry".
       If the contractor or his working people or servants shall break, deface, injure or destroy any part of

building in which they may be working, or any building, road, road curb, fence, enclosure, water pipe, cables,

drains, electric or telephone post or wires, trees, grass or grassland or cultivated ground contiguous to the

premises on which the work or any part  is being executed, or if any damage shall happen to the work while

in progress, from any  cause whatever or if any defect, shrinkage or other faults appear in the work within

six  months (3 months in the case of any work other than road work costing Rs.1,00,000 and  below) after a

certificate final or otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid

arising out of defect or improper materials or workmanship the contractor shall upon receipt of a notice in writing

on that behalf make the same good at his own expense or in default the Engineer-in-Charge cause the

same to be made good by other workmen and deduct the expense from any sums that may be due or at

any time thereafter may become due to the contractor, or from his security deposit except for me portion pertaining

to asphaltic work which is governed by sub-para (iii) of / clause 35 or the proceeds of sale thereof or of

a sufficient portion thereof. The security deposit of the contractor except the portion pertaining to asphaltic

work which is governed by sub-para (iii) of clause 35 shall not be refunded before the expiry of six months

(three months in the case of any work other than road work costing Rs. 1,00,000 and below) after the

issue of the certificate final or-otherwise, of completion of work, or till the final bill has been prepared and

passed whichever is later. Provided that in the case of road work if in the opinion of the Engineer-in-Charge,

half of the security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the

security deposit will be refundable after three months and the remaining half after six months of the issue of

the said certificate of completion or till the final bill has been prepared and passed whichever is later.

CLAUSE - 17 : Enhanced Maintenance period
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CLAUSE - 21 : WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assign or sublet without the written approval of the Engineer-

in-charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or

become insolvent or commence any insolvency proceedings or make any composition with his

creditors or attempt to do so, if any bribe, gratuity, gift, loan, perquisite, reward or advantage

pecuniary or otherwise, shall either directly or indirectly, be given premised or offered by the

contractor, or any of his servants or agent to any public officer or person in the employ of

Government in any way relating to his office or employment, or if any such officer or person

shall become in any way directly or indirectly interested in the contract, the Engineer-in-

charge on behalf of the Project Implementation Agency  shal l  have power to adopt the course

specif ied in  Clause 3 hereof in the interest of Project Implementation Agency and in the event

course being adopted the consequence specified in the said Clause 3 shall ensure.

CLAUSE - 42 :   SCHEDULE 'F'   RECOVERY  RATES  FOR  QUANTITIES  BEYOND

PERMISSIBLE VARIATION AMENDED/NOW INTRODUCED

Rates in figure and words at which recovers shall be  made from contractor, Rate in Schedule "B"

plus 10% in case materials issued by Project Implementation Agency.

Excess beyond permissible Less use beyond the permissible

Variation Variationudu
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CLAUSE - Nil : PAGE 6 3rd para

We agree to keep the tender open for sixty (60) days from the date of submission

thereof and not  make any  modifications in its terms and conditions.

Page 6, Para 3 deleted.

Page 7, Para 2, l ine 3.

Of tender and performance guarantee shall be absolutely forfeited to the Project

Director and the same may at the Schedule 'F' page 93.

(i) Earnest Money : Rs.1,05,475/-

(ii) Performance Guarantee :5% of tendered value

(ii i)Security Deposit :5% of tendered value

Schedule "B" plus 10% in case materials issued by Project Implementation Agency.

Excess beyond permissible Less use beyond the permissible

Variation Variation

CLAUSE - 47:  During the course of contract period, deduction of "CESS to

provide Social Security and various welfare benefits through the Puduchery Buildings

and other Construction Worker's Welfare Board under section 18 of the Building and

other Construction Workers Cess: collection (RECS) Act, 1996, shall be made at the

rate of 1% (one percent) of the Gross amount of each bill or as per the advice of the

Society".
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SCHEDULE - 'F' CLAUSE - 5

MILESTONE(S) As per Table given below .

TABLE OF MILESTONE(S)

Sl.No. Description of Milestone Time allowed in days Amount to be with-held in

(Physical) (from date of start) case of non-achievement

of milestone

(1) (2) (3) (4)

1.

2.

(OR)

Sl.No. Financial Progress Time allowed Amount to be with-held in

(from date of start) case of non-achievement

of milestone

(1) (2) (3) (4)

1. 1/8th (of the whole work) 1/4th (of the whole work) In the event of not achieving the

necessary progress as

2. 3/8th ( -do- ) 1/2 (-do-) assessed from the

running

3. 3/4th ( -do- ) 3/4th (-do-) payments 1% of the

tendered value of work

4. Full Full will be with-held for failure

                                                     of eachmilestone.
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CLAUSE 10 CA

1) If after submission of the tender, the price of cement and/or steel reinforcement bars/

BITUMEN incorporated in the works (not being a material supplied from the Engiener-in-

charge's stores in accordance with Clause 10 thereof) increase and such increase in the

price prevailing at the time of the last stipulated date for receipt of tenders including extension,

if any for the work, then the amount of the contract shall accordingly be varied and provided

further that any such increase shall not be payable if such increase has become operative

after the stipulated date of completion of work in question.

2) If after submission of the tender, the prices of cement and/or steel reinforcement bars/

BITUMEN incorporated in the works (not being a material stipulated from the Engineer-in-

Charge’s stores in accordance with the Clause 10 thereof) is decreased, Government

shall in respect of these materials incorporated in the works (not being materials

supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) be

entitled to deduct from the dues of the contractor such amount as shall be equivalent to

the difference between the prices of cement and/or steel reinforcement bars as prevailed at

the time of last stipulated date for receipt of tenders including extensions if any for the work

and the prices of these materials on the coming into force of such base price of cement and

/or steel reinforcement bars issued under authority of the Chief Engineer, Puducherry.

3) If the tender has been compared with current market rate in case of Cement and Steel

(bars and rods) / BITUMEN considering the hike of the said material cost, which is found

more than the basic rates based on which the estimate was technically sanctioned, then as

said in para 1) this Clause is applicable from the date of award of work in lieu of the last

stipulated date for receipt of tender including extensions in opening of tenders if any and the

value of basic price/basic cost to be considered to work out the escalation will be as mentioned

below.

4) The increase/decrease in prices shall be determined by the communicated by the Chief

Engineer, PWD, Puducherry for  Cement and Steel (bars and rods) / BITUMEN and base

price for cement and/or steel reinforcement bars / BITUMEN as issued under  the Chief

Engineer, Puducherry as valid on the last stipulated date of receipt of tender, including

extension if any and for the period under consideration.

5) The amount of the contract shall accordingly be varied for cement and/or steel

reinforcement bars / BITUMEN and will be worked out as per formula given below:

a) Adjustment for component of ‘Cement’

Vc = PcXQcXCi-Cio ..............................................................................................

Cio

Where,

Vc,         Variation in cement cost, i.e. increase or decrease

in the amount in rupees to be paid or recovered.

Payment due to

increase/decrease

in prices of cement

and steel

reinforcement bars/

BITUMEN after

receipt tender
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Pc : Basic price of cement as mentioned in the PSR based on which estimate

was technically sanctioned and valid at the time of last stipulated date of

receipt of tender including extensions in opening of tender if any (or) basic

rate of cement considered for working out the justified amount to compare

the tender for current market / schedule of rate as the case may be.

Qc :    Quantity of cement used in the works since previous bill.

Cio :  Cost index of cement at the time of stipulated dated of receipt of tender or the

proportionate cost index based on cement price which was considered in the

justifed amount. The basic cost index shall be 100 as on September 2004 during

which the cement price is Rs.3,000/- per MT.

Ci:     Cost index of cement for the period under consideration as approved by

the Chief Engineer, PWD, Puducherry with reference tot he basic cost

index as on September 2004

(b)      Adjustment for component of ‘Steel’.

Vs = PsXQsX   Si-Sio
Sio

Where,

Vs :    Variation in cost of steel reinforcement bars, increase or decrease in the

        amount in rupees to be paid or recovered.

Ps :   Basic price of steel reinforcement bars as mentioned in the PSR based on

which estimate was technically sanctioned and valid at the time of last

stipulated date of receipt of tender including extensions in opening of

tender if any (or) basic rate of steel reinforcement bars considered for

working out the justified amount to compare the tender for current market

/ schedule of rate as the case may be.

Qs : Quantity of steel paid by way of secure advance or used in work since previous bill,

(whichever is earlier)

Sio :   Cost index of steel reinforcement bars  at the time of stipulated dated of receipt

of tender or the proportionate cost index based on steel reinforcement bars price

which was considered int he justifed amount. The basic cost index shall be 100

as on September 2004  during which the steel reinforcement price is Rs.18.00/

- per Kg.

Si:      Cost index of steel reinforcement bars for the period under consideration as

approved by the Chief Engineer, PWD, Puducherry with reference tot he

basic cost index as on September 2004.

(c)      Adjustment for component of ‘BITUMEN’.

V
b
 = P

b
XQ

b
X     Bi-Bio

Bio

Where,

V
b
 :    Variation in cost of  bitumen (i.e) increase or decrease in the  amount in

rupees to be paid or recovered.
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P
b
 :   Basic price of bitumen as mentioned in the PSR based on which estimate

was technically sanctioned and valid at the time of last stipulated date of

receipt of tender including extensions in opening of tender if any (or) basic

rate of steel reinforcement bars considered for working out the justified

amount to compare the tender for current market / schedule of rate as the

case may be.

Q
b
 :    Quantity of bitumen paid by way of secured advance or used in work since

previous bill, (whichever is earlier)

Bio :   Cost index of bitumen at the time of stipulated dated of receipt of tender (or) the

proportionate cost index based on steel reinforcement bars price which was

considered int he justifed amount. The basic cost index shall be 100 as on

September 2004 during which bitumen grade 80/100 price is Rs.11,297/- per MT

and for bitumen grade 60/70 price is Rs.13,450/- per MT.

Bi:     Cost index of bitumen for the period under consideration as approved by

the Chief Engineer, PWD, Puducherry with reference tot he basic cost

index as on September 2004.


